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ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR) DATE PHONE

Willis S. Jenkins, Jr. ;/9// o0 301-286-4294

BRANCH HEAD DATE CODE PHONE

221 ] o¢

Karen Halterman MMWM / 480 301-286-8633

/&C:EJ}RACTING OFFICER'S TECHNICAL Ri TATIVE{CO %\ DATE CODE PHONE
Robert S. Lebair, Jr. , / %//Od 560 301-286- 6588
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(IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)
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(To be completed by Conlractlng Oﬂlcer}

The contractor shall identify and explain the reason for any devuations, exceptions,

or conditional assumptions taken with respect to this Task Order or to any of the
technical requirements of the Task Order Statement of Work and related specifications.
The contractor shall complete and submit the required Reps and Certs.

Contractor will develop specification or statement of work under this task for a future procurement.

C.0. Requested Quote on:
Date:

[X] NO [ ]YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ ] NO [ ] YES [X] NA

Government Furnished Property/Facilities: [X] NO [ ] YES - SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: [X] NO [1YES If yes: [ 1 TOTAL [ 1 PARTIAL
) If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [X] NO [ ]1YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be 5/1/00.

1

INCENTIVE FEE STRUCTURE (check one)

(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)
_X_No.1 . No.2 _ No.3 . No. 4 __No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %
(7o be completed by Contracting ﬂ/

The target cost of this task orderis $ 174,413

The target fee of this task orderis $__ 11,337
The total target cost and target fee of this task order as contemplated by the Incentive Fee

clause of this contractis $ 185,750

The maximum fee is $ 16,569
The minimum fee is $0.
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Applicable paragraphs from contract Statement of Work: Function 2B, Systems Engineering

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

(This is a follow-on to Task 38 under this contract; uninterrupted transition is required.)

The contractor shall provide experienced systems engineering services to perform communication system engineering
tasks for the NOAA-15, L, M, N, and N' satellites to ensure that all components and systems meet their intended design
and performance specifications and are sufficient to ensure mission success. The contractor shall provide the following
services for satellite and AGE development, interface specification and evaluation, and launch vehicle accommodation:

1. Provide engineering expertise as the Communication engineer for the POES Communication subsystem
reviewing and monitoring the prime contractor's efforts to assure that the satellite meets the POES Project and
mission requirements.

2. Maintain cognizance of the prime contractor's activities for the design, design modifications, analysis, procurement,
development, fabrication, test, troubleshooting and integration of the spacecraft and it's subsystem components
as it relates to the communication subsystem.

3. ldentify technical, cost and schedule problem areas to the POES Observatory Manager with supporting rationale and
recommended solutions or analysis.

4. ldentify and perform independent studies and analysis.

5. Participate in relevant technical meetings and reviews.

{continued)

PERFORMANCE SPECIFICATIONS:
Weekly Status Report to include: problems/issues with the spacecraft and recommended resolutions.

Examples of deliverables and requirements contained in the SOW will be provided to the contractor.

APPLICABLE DOCUMENTS: X
Performance Specification for the NOAA-K,L,M,N&N-prime Satellites: GSFC-5-480-25.1 ’

Performance Assurance Requirements for the NOAA-K,L,M,N,N-prime Satellites: GSFC-5-480-26.1
Performance Specifications for the NOAA-KLMNN' spacecraft subsystems

TASK END DATE: 4/30/01

MILESTONES/DELIVERABLES AND DATES:

Status Reports: Weekly
Summary Reports: Two weeks after each major project prime contractor (LMMS]) review (PDR, CDR, PER, SDR and PSR).

Trip report: Two weeks after completion of the trip

SEPET Summary Evaluation: Two weeks after completion of the SEPET.

Technical evaluation and recommendation: As required.

Argos CDR -- 4/24-26/00

Launch Site RF Communication checks and evaluations -- 4/00*

NOAA-L Link Check -- 6/00*

Support NOAA-L Launch -- 7/28-8/16/00*

SEPET Evaluation of NOAA-N -- 11/00*

Evaluate open RF Communication subsystem paper work on NOAA-M, n, N' and make closeout

recommendation -- as required

*Represent current schedule; dates subject to change depending on spacecraft I&T schedule.

PERFORMANCE STANDARDS:
Schedule: On-time delivery of the above
Technical: Acceptance of compieted test reports and/or analysis

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Willis S. Jenkins, Jr., building 6, room W208

GSFC FORM 703-1845a
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STATEMENT OF WORK: {Continued)

6. Provide input to the POES Observatory Manager on prime contractor data deliverables for contractual
and technical content.

7. Participate in spacecraft integration and testing, pre-mission operations activities, launch, on-orbit spacecraft
checkout and orbital anomaly meetings and investigations.

8. Provide services for closure of recommendation for action items from Code 300 reviews.

9. Participate-in requirements flowdown activities.

10. Perform an independent assessment of the progress and status accounting of the prime contractor's production of
hardware and software and all supporting documentation and document in written reports. This task includes
that appropriate engineering, quality and manufacturing resources are allocated to support the POES mission,

schedule and contractual requirements.

11. Facilitate the analysis and evaluation of the hardware and test failures and make recommendations to the TRB.

GSFC FORM 703-18458s




